DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 25/ 1999
* % *  BI D TABULATI ON REPORT * * * TI VE: 10: 44
PS&E JOB NO: 997018 REVI SI ON NO : BI DS OPENED ON : Apr 8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSI ON NO : 1 WORK ORDER# : 0L3629
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SUPERI OR PAVI NG CO. I NLAND ASPHALT COMPANY ACME MATERI ALS & CONSTRUCTI O
GRANT CO. LINE TO SR 21 2000 E BEECH ST--98901-2147 5111 E BROADWAY 99212-0928 955 LACEY ST
997018 PO BOX 10268 PO BOX 3366
PROJECT | M 0904( 099) YAKIMA WA 989091268 SPOKANE WA 992203367 RICHLAND WA 993524670
COUNTY(S) : ADAMS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
88, 240. 00 67, 500. 00 62, 000. 00 85, 000. 00
2 CLEARI NG AND GRUBBI NG - SITE QS-AD 121
L.S.
2, 000. 00 200. 00 500. 00 1, 000. 00
3 STRIPPING INCL. HAUL - SITE QS AD-121
1000. 0000 s 1. 0000 1. 5000 1. 0000 1. 5000
1, 000. 00 1, 500. 00 1, 000. 00 1, 500. 00
4  TEMPORARY HAUL ROAD
L.S.
1, 000. 00 4, 000. 00 5, 000. 00 5, 000. 00
5  TEMPORARY MEDI AN CROSSI NG
L.S.
500. 00 4, 000. 00 3, 000. 00 4,000. 00
LI QUI D ASPHALT
6 ASPHALT FOR TACK COAT
50. 0000 t 200. 0000 160. 0000 184. 0000 200. 0000
10, 000. 00 8, 000. 00 9, 200. 00 10, 000. 00
7 ANTI - STRI PPI NG ADDI TI VE
EST.
40, 000. 00 40, 000. 00 40, 000. 00 40, 000. 00
ASPHALT CONCRETE PAVEMENT
8  PLANI NG BI TUM NOUS PAVEMENT 150 MM DEPTH
96540. 0000 e 1. 4500 1. 5000 1. 7500 2.2400
139, 983. 00 144, 810. 00 168, 945. 00 216, 249. 60
9  PLANI NG BI TUM NOUS PAVEMENT 195 MM DEPTH
11770. 0000 e 1. 5500 1. 7000 2. 4000 2. 9000
18, 243. 50 20, 009. 00 28, 248. 00 34,133.00
10 ASPHALT CONC. PAVEMENT CL. A PG 64-3:
11890. 0000 t 28. 0000 25. 5000 27.0000 28.2900
332, 920. 00 303, 195. 00 321, 030. 00 336, 368. 10



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 25/ 1999

* % *  BI D TABULATI ON REPORT * * * TI VE: 10: 44
PS&E JOB NO: 997018 REVI SI ON NO : BI DS OPENED ON : Apr 8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSI ON NO : 1 WORK ORDER# : 0L3629
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SUPERI OR PAVI NG CO. I NLAND ASPHALT COMPANY ACME MATERI ALS & CONSTRUCTI O
GRANT CO. LINE TO SR 21 2000 E BEECH ST--98901-2147 5111 E BROADWAY 99212-0928 955 LACEY ST
997018 PO BOX 10268 PO BOX 3366
PROJECT - 1M 0904(099) YAKIMA WA 989091268 SPOKANE WA 992203367 RICHLAND WA 993524670
COUNTY(S) : ADAMS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. PAVEMENT CL. E PG 64- 3
29040. 0000 t 28. 0000 24.5000 25. 8000 26. 0000
813, 120. 00 711, 480. 00 749, 232. 00 755, 040. 00
12 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
34, 380. 00 34, 380. 00 34, 380. 00 34, 380. 00
13 COMPACTI ON PRI CE ADJUSTMENT
CALC
22,920.00 22,920.00 22,920. 00 22,920. 00
TRAFFI C
14 PAINT STRI PE
96400. 0000 w 0. 2000 0.1200 0. 1300 0.1200
19, 280. 00 11, 568. 00 12, 532. 00 11, 568. 00
15 TEMPORARY PAVEMENT MARKI NG
29610. 0000 w 0. 1000 0. 2000 0. 3000 0. 1800
2,961.00 5,922. 00 8, 883. 00 5,329. 80
16 TRAFFI C SAFETY DRUM
740. 0000 EACH 40. 0000 25. 0000 36. 0000 25. 0000
29, 600. 00 18, 500. 00 26, 640. 00 18, 500. 00
17 SEQUENTI AL ARROW SI GN
1440. 0000 HR 3. 5000 3.5000 3. 2500 3.5000
5, 040. 00 5, 040. 00 4, 680. 00 5, 040. 00
18 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 1, 000. 00 500. 00 500. 00
19 TRAFFI C CONTROL LABOR
800. 0000 HR 29. 0000 28.5000 29. 7500 31. 0000
23, 200. 00 22, 800. 00 23, 800. 00 24, 800. 00
20 TRAFFI C CONTROL VEHI CLE
20. 0000 DAY 49. 0000 35. 0000 69. 0000 35. 0000
980. 00 700. 00 1, 380. 00 700. 00

21 TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR 32. 0000 30. 0000 31. 5000 32. 5000
6, 400. 00 6, 000. 00 6, 300. 00 6, 500. 00



DOT_RGGBO5

PS&E JOB NO: 997018
CONTRACT NO: 005628
VERSI ON NO : 1

REVI SI ON NO :
REGGON NO : 6

HWY : SR 090

TITLE : SR 90
GRANT CO. LINE TO SR 21
997018

PRQJECT I M 0904( 099)

COUNTY(S) : ADAMS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L3629

Bl D TABULATI ON REPORT * * *

LOWBIDDER -------

SUPERI OR PAVI NG CO.

2000 E BEECH ST--98901-2147
PO BOX 10268

YAKI VA WA 989091268

CONTRACTOR NUMBER : 809500

I NLAND ASPHALT COMPANY
5111 E BROADWAY 99212-0928
PO BOX 3366
SPOKANE
CONTRACTOR NUMBER :

2ND BI DDER

WA 992203367
406000 CONTRACTOR NUMBER :

DATE: 03/ 25/ 1999
TI ME: 10: 44

BI DS OPENED ON : Apr 8 1999
AWARDED ON : Apr 13 1999

3RD BIDDER -------
ACME MATERI ALS & CONSTRUCTI O
955 LACEY ST

RI CHLAND WA 993524670

005950

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 CONSTRUCTI ON SI GNS CLASS A
25. 0000 e 64. 0000 45. 0000 58. 0000 45. 0000
1, 600. 00 1, 125. 00 1, 450. 00 1, 125. 00
OTHER | TEMS
23 TRI MM NG AND CLEANUP
L.S.
2, 000. 00 4, 000. 00 2, 000. 00 1, 500. 00
24 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
25 CREDI T/ DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL

$1, 596, 367. 50

$1, 438, 649. 00

$1, 533, 620. 00

$1, 621, 153. 50



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 25/ 1999

* % *  BI D TABULATI ON REPORT * * * TI VE: 10: 44
PS&E JOB NO: 997018 REVI SI ON NO : BI DS OPENED ON : Apr 8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSI ON NO : 1 WORK ORDER# : 0L3629
W CSR 090 e 4TH BIDDER -------
TITLE : SR 90 POE ASPHALT PAVI NG, | NC.
GRANT CO. LINE TO SR 21 302 15TH ST
997018 CLARKSTON WA 99403-2372
PROJECT - 1M 0904(099) LEWSTON I D 835010449
COUNTY(S) : ADAMS CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
88, 240. 00 110, 000. 00
2 CLEARI NG AND GRUBBI NG - SITE QS-AD 121
L.S.
2, 000. 00 2, 000. 00
3 STRIPPING INCL. HAUL - SITE QS AD-121
1000. 0000 s 1. 0000 2.0000
1, 000. 00 2, 000. 00
4  TEMPORARY HAUL ROAD
L.S.
1, 000. 00 5, 000. 00
5  TEMPORARY MEDI AN CROSSI NG
L.S.
500. 00 3, 200. 00
LI QUI D ASPHALT
6 ASPHALT FOR TACK COAT
50. 0000 t 200. 0000 200. 0000
10, 000. 00 10, 000. 00
7 ANTI - STRI PPI NG ADDI TI VE
EST.
40, 000. 00 40, 000. 00
ASPHALT CONCRETE PAVEMENT
8  PLANI NG BI TUM NOUS PAVEMENT 150 MM DEPTH
96540. 0000 e 1. 4500 2.5000
139, 983. 00 241, 350. 00
9  PLANI NG BI TUM NOUS PAVEMENT 195 MM DEPTH
11770. 0000 e 1. 5500 2. 8500
18, 243. 50 33, 544. 50

10 ASPHALT CONC. PAVEMENT CL. A PG 64-3:
11890. 0000 t 28. 0000 31. 5000
332, 920. 00 374,535. 00



DOT_RGGBO5

PS&E JOB NO: 997018
CONTRACT NO: 005628
VERSI ON NO : 1

REVI SI ON NO
REGGON NO : 6

HWY : SR 090

TITLE : SR 90
GRANT CO. LINE TO SR 21
997018

PRQJECT I M 0904( 099)

COUNTY(S) : ADAMS

| TEM
NO.

| TEM DESCRI PTI ON UNIT
EST. QUANTI TY MEAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L3629

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

* ok *

Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

POE ASPHALT PAVI NG, | NC.

302 15TH ST

CLARKSTON WA 99403- 2372

LEW STON I D 835010449
CONTRACTOR NUMBER : 661800

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 03/ 25/ 1999
TI ME: 10: 44

BI DS OPENED ON : Apr 8 1999
AWARDED ON : Apr 13 1999

11

12

13

14

15

16

17

18

19

20

21

ASPHALT CONCRETE PAVEMENI

ASPHALT CONC. PAVEMENT CL. E PG 64- 3:

29040. 0000 t

JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC

COVPACTI ON PRI CE ADJUSTMENT
CALC

TRAFFI C
PAI NT STRI PE
96400. 0000 n

TEMPORARY PAVEMENT MARKI NG
29610. 0000 n

TRAFFI C SAFETY DRUM
740. 0000 EACH

SEQUENTI AL ARROW SI GN
1440. 0000 HR

TEMPORARY TRAFFI C CONTROL DEVI CES

L.S
TRAFFI C CONTROL LABOR
800. 0000 HR
TRAFFI C CONTROL VEHI CLE
20. 0000 DAY

TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR

28. 0000
813, 120. 00

34, 380. 00

22,920. 00

0. 2000

19, 280. 00

0. 1000
2,961. 00

40. 0000
29, 600. 00

3. 5000

5, 040. 00

1, 000. 00

29. 0000
23, 200. 00

49. 0000
980. 00

32. 0000
6, 400. 00

30. 4000
882, 816. 00

34, 380. 00

22,920. 00

0. 1500

14, 460. 00

0. 3000
8, 883. 00

35. 0000
25, 900. 00

3. 0000

4,320.00

500. 00

29. 0000
23, 200. 00

60. 0000
1, 200. 00

31. 0000
6, 200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 25/ 1999

* % *  BI D TABULATI ON REPORT * * * TI VE: 10: 44
PS&E JOB NO: 997018 REVI SI ON NO : BI DS OPENED ON : Apr 8 1999
CONTRACT NO: 005628 REGION NO : 6 AWARDED ON : Apr 13 1999
VERSI ON NO : 1 WORK ORDER# : 0L3629
W CSR 090 e 4TH BIDDER -------
TITLE : SR 90 POE ASPHALT PAVI NG, | NC.
GRANT CO. LINE TO SR 21 302 15TH ST
997018 CLARKSTON WA 99403-2372
PROJECT - 1M 0904(099) LEWSTON I D 835010449
COUNTY(S) : ADAMS CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 CONSTRUCTI ON SI GNS CLASS A
25. 0000 e 64. 0000 55. 0000
1, 600. 00 1, 375. 00
OTHER | TEMS
23  TRI MM NG AND CLEANUP
L.S.
2, 000. 00 1, 200. 00
24 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00
25 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00

CONTRACT TOTAL $1, 596, 367. 50 $1, 848, 983. 50



